



Website Services Agreement

Between PJMJ Studios and Re-Tyred

Effective date: 9 July 2026

1. PARTIES

Service Provider	PJM Studios - jude@pjmstudios.co.uk - pjmstudios.co.uk
Client	Re-Tyred - Aaron - info@retyred.co.uk - retyred.co.uk
Effective date	9 July 2026

2. SERVICES DELIVERED

- Full bespoke website design and development (React / Vite / TypeScript)
- Custom animated logo component and brand system built from physical signage
- Six-service card layout with mobile responsive 3x2 desktop / 2x3 mobile grid
- Dedicated mobile tyre fitting callout page with coverage area and emergency CTA
- Review carousel - currently showing placeholder data, API-ready for future connection
- Sticky navigation, framer-motion animations and tyre tread divider motif throughout
- Vercel deployment and live domain propagation to retyred.co.uk via 1.com DNS records
- GitHub repository: <https://github.com/JudePotter/retyred>

3. ONGOING CARE PLAN - £30.00 PER MONTH

- Hosting via Vercel - managed by PJMJ Studios on the client's behalf
- SSL certificate management and security monitoring - ongoing
- Up to 1 minor content edit per calendar month (text, images, hours, phone numbers)
- Bug fixes and browser compatibility checks on an ongoing basis
- Optional quarterly review meeting to discuss site performance and future improvements
- Care plan commences: 1 August 2025. Payment due 1st of each month by bank transfer.



4. THIRD-PARTY APIS & INTEGRATIONS

The following API integrations were present on the previous Re-Tyred website and can be reconnected or upgraded at the client's request. They are not included in the base build cost but can be configured as part of the ongoing care plan or as a separately quoted enhancement.

- Google Reviews API - Places API connection for live review feed. Requires client to provide a Google Places API key. PJMJ will configure and integrate at no additional cost once the key is supplied.
- Contact form email delivery - currently being set up via Resend API. PJMJ Studios is actively working on this now and it will be live shortly as part of the care plan.

5. CODE & INTELLECTUAL PROPERTY

Upon receipt of the final balance payment, full ownership of the website codebase transfers to Re-Tyred. The client is free to use, modify or transfer the code as they wish. PJMJ Studios retains the right to display the project in its portfolio and to include a 'Website by PJMJ Studios' credit in the site footer.

6. ACCESS & CREDENTIALS

- GitHub repository - client access available on request at any time
- Vercel project - managed by PJMJ Studios; access available on request
- 1.com DNS - Aaron holds primary login; PJMJ Studios has secondary access
- All credentials shared only via encrypted channel on request

7. PAYMENT TERMS

- Deposit of £259.00 (40%) paid prior to build commencement - received
- Balance of £418.50 (60% + first month care) due upon site launch before final handover
- Monthly care: £30.00 due on the 1st of each month from 1 August 2025
- Invoices unpaid after 14 days will incur a formal late payment notice
- PJMJ Studios reserves the right to suspend hosting after 30 days of non-payment

8. CANCELLATION OF CARE PLAN

- Either party may cancel the monthly care plan with 30 days written notice via email
- The site will remain live and fully hosted for the remainder of the paid month
- Upon cancellation PJMJ Studios will transfer all hosting control to the client
- The codebase remains the property of Re-Tyred regardless of care plan status
- A cancellation handover document will be provided at no additional cost

9. LIMITATIONS

- PJMJ Studios is not liable for downtime caused by Vercel, 1.com or any third-party services
- The client is responsible for ensuring all published content is accurate and lawful



Agreement & Signature

By proceeding with payment of the final invoice, both parties confirm they have read and agree to the terms set out in this Service Agreement. A countersigned copy is available on request.

Jude Potter

PJM Studios - Service Provider
jude@pjmstudios.co.uk

Signature

Date: 9 July 2025

Re-Tyred - Client
info@retyred.co.uk

Print name:

Signature:

Date:

Document Reference

Reference	PJM-RETYRED-2026-07-09
GitHub	https://github.com/JudePotter/retyred
Live site	https://retyred.co.uk